STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 20

NUMBER OF BI DDERS 1
PROGRAM ELEMENTS

Bl D RANK

03/ 02/ 06
07-183114
07-LA-710-9.4/18. 4

E
RAS

B I

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

I'N LOS ANGELES COUNTY | N LONG BEACH
CARSON, COMPTON, PARAMOUNT, LYNWOOD
AND SOUTH GATE AT VARI QUS LOCATI ONS

REHABI LI TATE ROADWAY

PAGE 1

03/ 03/ 06
CONTRACT CCODE "A '’
234 CONTRACT | TEMB

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 1560

PERCENT OVER EST 26. 43

FUND TOTAL HA22 153, 408, 000
NG NEERS EST 133, 335,873. 75 AMOUNT OVER 35, 244,784. 75
Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

168, 580, 658. 50

ALL AMERI CAN ASPHALT

P O BOX 2229
CORONA CA 92878

951 736-7600 CC PREF CLAI MED
00267073
FAX 951 739-4671

3. 0%



07-183114 Bl D245

07-LA-710-9 PAGE 2

03/ 02/ 06 03/ 03/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE FENCI NG AND ROADSI DE SI GNS
SUN VALLEY CA
ALERT BARRI CADE TRAFFI C CONTROL ( PARTI AL)
SAN JACI NTO CA
BALI CONSTRUCTI ON STORM DRAI'N
SQUTH EL MONTE CA
CORAL CONSTRUCTI ON OVERHEAD S| GNS
W LSONVI LLE OR
DI VERSI FI ED LANDSCAPE LANDSCAPI NG AND | RRI GATI ON
W NCHESTER CA
I NTEGRI TY REBAR PLACERS REBAR ( PARTI AL)
MJURRI ETA CA
J V COVPANY CLEARI NG
SAN DI MAS CA
MODERN ALLOYS METAL BEAM GUARD RAI L AND BARRI ER ( PARTI AL)
STANTON CA
MOCRE ELECTRI C ELECTRI CAL
CORONA CA
ORTI Z ENTERPRI SES BRI DGE, BARRI ER AND EXCAVATI ON ( PARTI AL)
| RVINE CA
PENHALL COVPANY DEMOLI TI ON, JO NT SEAL, GRI NDI NG AND BRI DGE DECK
ANAHEI M CA

CONTI NUED ON NEXT PAGE
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07-LA-710-9
03/ 02/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

03/ 03/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STATEW DE SAFETY AND SI GNS
NI POMO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

CONSTRUCTI ON AREA SI GNS

STRI PI NG



07-183114 Bl D245

07-LA-710-9 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
03/ 02/ 06 03/ 03/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 25, 000. 00 25, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 1, 440 1, 740. 00 2,505, 600. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,480. 00 4, 480. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 385, 000. 00 385, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 36, 000. 00 36, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 6, 600, 000. 00 6, 600, 000. 00
7 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 1,780 36. 00 64, 080. 00
8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 454, 000 4.85 2,201, 900. 00
9 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 090, 000 1.05 1, 144, 500. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 230 36. 00 8, 280. 00
11 (S) 120300 TEMPORARY PAVEMENT MARKER EA 68, 900 4.60 316, 940. 00
12 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 62, 600 52. 00 3, 255, 200. 00
13 (S) 035714 MOVEABLE CONCRETE BARRI ER LS LUWVP SUM 2,700, 000. 00 2,700, 000. 00
14 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 1, 930 200. 00 386, 000. 00
15 (S) 035715 TEMPORARY CRASH CUSHI ON ( ABSORB 350) LS LUWVP SUM 30, 000. 00 30, 000. 00
16 (S) 150608 REMOVE CHAI'N LI NK FENCE M 9 200. 00 1, 800. 00
17 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 3,670 21.00 77,070. 00
18 (S) 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 6, 940 30. 00 208, 200. 00
19 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 31, 400 2.50 78, 500. 00
20 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 98, 500 2.00 197, 000. 00
21 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 29,100 2.00 58, 200. 00
22 (S) 150722 REMOVE PAVEMENT MARKER EA 35, 200 1.15 40, 480. 00
23 (S) 150742 REMOVE ROADSI DE SI GN EA 21 550. 00 11, 550. 00
24 (S) 150760 REMOVE SI GN STRUCTURE EA 44 5, 900. 00 259, 600. 00
25 150771 REMOVE ASPHALT CONCRETE DI KE M 8, 880 3.35 29,748. 00
26 150806 REMOVE Pl PE M 1, 680 170. 00 285, 600. 00
27 150820 REMOVE | NLET EA 97 1, 800. 00 174, 600. 00
28 035716 REMOVE CONCRETE PAVEMENT (150 MM PCC) MR 90 112. 00 10, 080. 00
29 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 220 185. 00 40, 700. 00
30 152387 RELOCATE ROADSI DE SI GN- TWO POST EA 1 1, 700. 00 1, 700. 00
31 152430 ADJUST | NLET EA 52 5, 400. 00 280, 800. 00
32 152440 ADJUST MANHOLE TO GRADE EA 1 2,700. 00 2,700. 00
33 152469 ADJUST UTILITY COVER TO GRADE EA 6 1, 900. 00 11, 400. 00
34 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 5, 700 30. 00 171, 000. 00
35 153210 REMOVE CONCRETE VB 9 2,900. 00 26, 100. 00
36 (F) 035717 REMOVE CONCRETE- ROCK SLOPE PROTECTI ON VB 14 560. 00 7, 840. 00

( PORTI ON)
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07- LA-710- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 02/ 06 03/ 03/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 153214 REMOVE CONCRETE CURB M 12, 000 11.00 132, 000. 00
38 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 480 8. 50 4, 080. 00
39 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 7,190 30. 00 215, 700. 00
40 035718 REMOVE CONCRETE BARRI ER ( TYPE 60S) M 4 1, 550. 00 6, 200. 00
41 035719 REMOVE CONCRETE BARRI ER ( TYPE 60C) M 96 210. 00 20, 160. 00
42 035720 REMOVE CONCRETE BARRI ER ( TYPE 50D) M 190 75. 00 14, 250. 00
43 153235 CLEAN BRI DGE DECK M2 3, 760 6. 25 23, 500. 00
44 155003 CAP | NLET EA 41 2, 500. 00 102, 500. 00
45 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 12 225. 00 2, 700. 00
46 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 13, 000. 00 13, 000. 00
47 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 14, 000. 00 14, 000. 00
48 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 53, 000. 00 53, 000. 00
49 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 53, 000. 00 53, 000. 00
50 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 50, 000. 00 50, 000. 00
51 190101 ROADWAY EXCAVATI ON VB 118, 000 94.00 11,092, 000. 00
52 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 11, 100 135. 00 1, 498, 500. 00
(AERIALLY DEPCSI TED LEAD)
53 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 15, 000. 00 15, 000. 00
54 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 163 450. 00 73, 350. 00
55 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 132 1, 700. 00 224, 400. 00
56 (F) 049986 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 7,403 215. 00 1,591, 645. 00
(TYPE Z-2) (AERI ALLY DEPCSI TED LEAD)
57 (F) 192053 STRUCTURE EXCAVATI ON ( TYPE Z-2) VB 1, 857 125. 00 232, 125. 00
(AERIALLY DEPCSI TED LEAD)
58 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 144 280. 00 40, 320. 00
59 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 5,610 135. 00 757, 350. 00
60 198001 | MPORTED BORROW VB 33, 300 19. 00 632, 700. 00
61 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 2,980 56. 00 166, 880. 00
62 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 74, 000. 00 74, 000. 00
63 (S) 203014 FI BER ( EROSI ON CONTROL) KG 14, 000 .75 10, 500. 00
64 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 700 63. 00 44, 100. 00
65 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 84 110. 00 9, 240. 00
66 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 700 5. 50 3, 850. 00
67 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 1, 050 4.35 4,567. 50
68 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 23, 000. 00 23, 000. 00
69 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 48, 000. 00 48, 000. 00
70 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 111 450. 00 49, 950. 00
71 (S) 208799 250 MM WELDED STEEL Pl PE CONDUI T M 65 300. 00 19, 500. 00

(6.35 MM THI CK)
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07- LA-710- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 02/ 06 03/ 03/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
72 (S) 208909 EXTEND 200 MV CONDUI T M 21 475. 00 9, 975. 00
73 (S) 208910 EXTEND 250 MV CONDUI T M 15 520. 00 7, 800. 00
74 260210 AGGREGATE BASE ( APPROACH SLAB) VB 111 56. 00 6, 216. 00
75 260301 CLASS 3 AGGREGATE BASE MB 42,500 123. 00 5, 227, 500. 00
76 280000 LEAN CONCRETE BASE VB 3,720 225. 00 837, 000. 00
77 (S) 035721 ASPHALT CONCRETE ( TYPE B) TEXTURED MR 10, 600 96. 00 1,017, 600. 00
PAVI NG
78 390103 ASPHALT CONCRETE ( TYPE B) TONN 8 336. 00 2, 688. 00
79 035722 ASPHALT CONCRETE (TYPE A) (PBA- 6A) TONN 104, 200 102.00 10, 628, 400. 00
( MODI FI ED)
80 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
81 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
82 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
83 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 53, 000 117. 50 6, 227, 500. 00
84 393001 PAVEMENT REI NFORCI NG FABRI C MR 556, 000 .82 455, 920. 00
85 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 64 84. 00 5, 376. 00
AREA)
86 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 5, 800 5. 45 31, 610. 00
87 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 1, 300 5. 45 7, 085. 00
88 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 1,100 5. 45 5, 995. 00
89 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 6, 600 5. 45 35, 970. 00
90 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 000 5. 45 5, 450. 00
91 401000 CONCRETE PAVENENT VB 7,440 490. 00 3, 645, 600. 00
92 401102 CONCRETE PAVEMENT (VEI GH | N- MOTI ON) VB 650 900. 00 585, 000. 00
93 401108 REPLACE CONCRETE PAVEMENT VB 1, 860 1, 365. 00 2,538, 900. 00
(RAPI D STRENGTH CONCRETE)
94 404092 SEAL PAVEMENT JOI NT M 6, 340 19. 00 120, 460. 00
95 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 6, 380 24.00 153, 120. 00
96 406003 TIE BAR (DRI LL AND BOND) EA 8, 200 18. 00 147, 600. 00
97 415101 CRACK EXI STI NG CONCRETE PAVEMENT M2 301, 000 1. 00 301, 000. 00
98 (S) 420201 GRI ND EXI STI NG CONCRETE M2 9, 500 13.50 128, 250. 00
PAVENENT
99 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 20 620. 00 12, 400. 00
Pl LI NG
100 490753 FURNI SH PI LI NG ( CLASS 625) M 840 67. 00 56, 280. 00
101 (S) 490754 DRI VE PI LE (CLASS 625) EA 61 2, 250. 00 137, 250. 00
102 491007 FURNI SH PI LI NG ( CLASS 400) M 1, 056 67. 00 70, 752. 00
103 (S) 491008 DRI VE PI LE ( CLASS 400) EA 91 2, 250. 00 204, 750. 00
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07- LA-710-9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 02/ 06 03/ 03/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
104 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 56, 000. 00 56, 000. 00
105 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 57 1, 000. 00 57, 000. 00
106 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 619 3, 350. 00 2,073, 650. 00
107 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL MB 3,116 1, 150. 00 3, 583, 400. 00
108 (F) 510069 STRUCTURE CONCRETE ( PUMPI NG PLANT) VB 10 5, 600. 00 56, 000. 00
109 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 72 1, 100. 00 79, 200. 00
(TYPE N)
110 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 1,086 1, 700. 00 1, 846, 200. 00
(TYPE R)
111 049987 STRUCTURAL CONCRETE, APPROACH SLAB VB 34 2,100. 00 71, 400. 00
(TYPE R) (MODI FI ED)
112 (F) 510413 CLASS 1 CONCRETE ( BOX CULVERT) VB 0.4 49, 000. 00 19, 600. 00
113 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 468. 8 3, 500. 00 1, 640, 800. 00
114 510800 PAVI NG NOTCH EXTENSI ON VB 22 5, 600. 00 123, 200. 00
115 (F) 511035 ARCHI TECTURAL TREATMENT MR 21 400. 00 8, 400. 00
116 035726 ARCHI TECTURAL TEXTURED | MAGE EA 380 600. 00 228, 000. 00
117 511106 DRI LL AND BOND DOWEL M 271 135. 00 36, 585. 00
118 511109 DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE) M 12 170. 00 2, 040. 00
119 049989 CLEAN EXPANSI ON JO NT M 88 325. 00 28, 600. 00
( DEPTH=2085MV)
120 511118 CLEAN EXPANSI ON JO NT M 207 64. 00 13, 248. 00
121 511124 RAPI D SETTI NG CONCRETE ( PATCH) VB 1 2, 700. 00 2, 700. 00
122 515020 REFI NI SH BRI DGE DECK M2 262 335. 00 87, 770. 00
123 (S) 515074 CORE CONCRETE (101 MM - 150 MV) M 7 400. 00 2, 800. 00
124 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) M2 150 400. 00 60, 000. 00
125 (S) 519101 JONT SEAL (TYPE A) M 188 235. 00 44, 180. 00
126 (S) 519102 JO NT SEAL (TYPE AL) M 607 140. 00 84, 980. 00
127 (S) 519117 JONT SEAL (MR 30 MV) M 88 150. 00 13, 200. 00
128 (S) 519120 JONT SEAL (MR 15 M) M 126 200. 00 25, 200. 00
129 (S) 519144 JO NT SEAL (MR 50 M 18 565. 00 10, 170. 00
130 ( SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 89, 505 4.15 371, 445. 75
131 ( SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 226, 562 3.95 894, 919. 90
132 (SF)520113 BAR REI NFORCI NG STEEL ( PUMPI NG PLANT) KG 1, 350 9. 00 12, 150. 00
133 (F) 540102 TREAT BRI DGE DECK M2 3, 760 7.00 26, 320. 00
134 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 1, 504 20. 00 30, 080. 00
( LOW ODOR)
135 (F) 560218 FURNI SH S| GN STRUCTURE ( TRUSS) KG 598, 000 10. 25 6, 129, 500. 00
136 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 598, 000 .73 436, 540. 00
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07- LA-710- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
03/ 02/ 06 03/ 03/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
137 (SF) 035727 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 463 3, 500. 00 1, 620, 500. 00
PI LE (S| GN FOUNDATI ON)
138 566011 ROADSI DE SI GN - ONE POST EA 23 1, 290. 00 29, 670. 00
139 566012 ROADSI DE SI GN - TWO POST EA 2 2, 900. 00 5, 800. 00
140 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 600. 00 1, 200. 00
METHOD)
141 568007 INSTALL SI GN OVERLAY M2 25 85. 00 2,125.00
142 641132 300 MM PLASTI C Pl PE M 100 1, 400. 00 140, 000. 00
143 650067 300 MM REI NFORCED CONCRETE PI PE M 67 1, 450. 00 97, 150. 00
144 650069 450 MM REI NFORCED CONCRETE PI PE M 960 900. 00 864, 000. 00
145 650075 600 MM REI NFORCED CONCRETE PI PE M 350 1, 800. 00 630, 000. 00
146 681135 100 MM PLASTI C PI PE ( EDGE DRAI N) M 1, 700 180. 00 306, 000. 00
147 681141 100 MM PLASTI C PI PE M 63 830. 00 52, 290. 00
(EDGE DRAI N QUTLET)
148 690156 200 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 8 530. 00 4,240. 00
(2.01 MM THI CK)
149 690166 450 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 55 425. 00 23, 375. 00
(2.01 MM THI CK)
150 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 8, 700. 00 8, 700. 00
151 719589 M NOR CONCRETE ( BACKFI LL) VB 350 660. 00 231, 000. 00
152 721009 ROCK SLOPE PROTECTI ON VB 64 545. 00 34, 880. 00
(FACING METHOD B)
153 035728 GROUTED ROCK SLOPE PROTECTI ON VB 14 1, 900. 00 26, 600. 00
154 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 56, 896 5. 60 318, 617. 60
155 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 51 67. 25 3,429.75
156 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 20 500. 00 10, 000. 00
157 820180 I NSTALL MEDI AN M LEAGE PANEL EA 98 100. 00 9, 800. 00
158 ('S) 832001 METAL BEAM GUARD RAI LI NG M 1, 320 175. 00 231, 000. 00
159 (F) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 108 310. 00 33, 480. 00
160 (F) 833033 CHAI N LI NK RAI LI NG (TYPE 7 MODI FI ED) M 108 380. 00 41, 040. 00
161 833165 CONCRETE BARRI ER ( TYPE 27B MODI FI ED) M 200 1, 100. 00 220, 000. 00
162 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 51 1, 500. 00 76, 500. 00
163 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 2 5, 300. 00 10, 600. 00
164 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 64 4, 200. 00 268, 800. 00
165 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 2 11, 500. 00 23, 000. 00
166 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 3 72, 000. 00 216, 000. 00
167 839704 CONCRETE BARRI ER ( TYPE 60D) M 230 660. 00 151, 800. 00
168 035729 CONCRETE BARRI ER ( TYPE 60D MODI FI ED) M 780 660. 00 514, 800. 00



07-183114
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03/ 02/ 06

| TEM

NO.

169
170
171
172
173
174
175
176
177
178
179
180
181

A~~~
T TITI T T
e

| TEM
CODE

049990
839707
035730
035731
035732
839725
839726
839727
049991
839734
035733
035734
840515

CONTRACT

CONCRETE BARRI ER ( TYPE 60GA MODI FI ED)
CONCRETE BARRI ER ( TYPE 60GA)

CONCRETE BARRI ER ( TYPE 60GC MODI FI ED)
CONCRETE BARRI ER ( TYPE 60R MODI FI ED)
CONCRETE BARRI ER ( TYPE 60CGE MODI FI ED)
CONCRETE BARRI ER ( TYPE 736)

CONCRETE BARRI ER ( TYPE 736A)
CONCRETE BARRI ER ( TYPE 736 MODI Fl ED)
CONCRETE BARRI ER ( TYPE 736A MODI FI ED)
CONCRETE BARRI ER ( TYPE 736SV)
CONCRETE BARRI ER ( TYPE 60C MODI FI ED)
CONCRETE BARRI ER ( TYPE 60GW MODI Fl ED)

THERMOPLASTI C PAVEMENT

MARKI NG

PROPOSAL

182 840561
183 840563
184 (S) 840564

185 (9)
186 (9)
187 (9)

188 (S) 840656
189 (S) 850101
190 (S) 850111
191 035735
192 (S) 035736
193 (S) 035737
194 (S) 035738
195 (S) 035739

840570
840571
840574

196 (S) 035740

197 (S) 035741

198 (S) 035742

100 MM THERMOPLASTI C TRAFFI C STRI PE
200 MM THERMOPLASTI C TRAFFI C STRI PE
200 MM THERMOPLASTI C TRAFFI C STRI PE
(BROKEN 3.66 M- 0.92 M

100 MM THERMOPLASTI C TRAFFI C STRI PE
(BROKEN 10.98 M- 3.66 M

100 MM THERMOPLASTI C TRAFFI C STRI PE
(BROKEN 5.18 M- 2.14 M

200 MM THERMOPLASTI C TRAFFI C STRI PE
(BROKEN 10.98 M- 3.66 M

PAI NT TRAFFI C STRI PE (2- COAT)

PAVEMENT MARKER ( NON- REFLECTI VE)
PAVEMENT MARKER ( RETROREFLECTI VE)
CHANGEABLE MESSAGE S| GN ( LOCATI ON 114)
CHANGEABLE MESSAGE S| GN ( LOCATI ON 115)
CHANGEABLE MESSAGE S| GN ( LOCATI ON 139)
SI ZE 53 CONDUI T (TRENCH | N UNPAVED AREA)
SI ZE 53 TYPE 1, CONDUI T

(JACKED UNDER THE ROADVAY)

SIZE 78 (TYPE 1) CONDUI T

(JACKED UNDER ROADWAY)

TWO SI ZE 103 CONDUI TS

(TRENCH | N PAVEMENT)

TWO SI ZE 103, TYPE 1 CONDUI T

(JACKED UNDER THE ROADVAY)

OF

ESTI MATED
QUANTI TY

244
160
5, 580
980
220
58
2,259
150
18

5
2,220
7,480
130
65, 700
9, 400
7,600

96, 900
520
1, 480

108, 000
64, 400
27,100

LUMP SUM
LUWP SUM
LUMP SUM
2,900
320

1,100
13, 200

< £ L ZZ&&EQQZ L £ £ I35

440

110.
245.
225.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.50
. 60
.05

.90
.90
.10

.95
.25
.60
36, 000.
36, 000.
46, 000.

79.

103.

00
00
00
00
00

00
00
00

Bl D245
PAGE 9
03/03/0

109, 800.
72, 000.
4,073, 400.
1, 666, 000.
517, 000.
19, 430.
406, 620.
42, 000.

7, 200.

5, 500.

1, 332, 000.
8, 826, 400.
7, 280.

98, 550.
24, 440.
15, 580.

87, 210.
468.

3, 108.
102, 600.
144, 900.
151, 760.
36, 000.
36, 000.
46, 000.
229, 100.
32, 960.
121, 000.
3, 234, 000.

99, 000.

6
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07- LA-710- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
03/ 02/ 06 03/ 03/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
199 (S) 035743 TWO Sl ZE 103 CONDUI T M 450 210. 00 94, 500. 00
(TRENCH | N UNPAVED AREA)
200 (S) 035744 SI ZE 25 | NNERDUCT M 63, 700 3.35 213, 395. 00
201 (S) 860792 COVMUNI CATI ON' CONDUI T ( BRI DGE) M 300 235. 00 70, 500. 00
202 ( SF) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 111 69. 00 7, 659. 00
203 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 953, 000. 00 953, 000. 00
204 (S) 035745 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 57, 000. 00 57, 000. 00
( LOCATI ON 2702)
205 (S) 035746 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 57, 200. 00 57, 200. 00
( LOCATI ON 2212)
206 (S) 861203 H GH SPEED WEI GH | N- MOTI ON SYSTEM LS LUMP SUM 606, 000. 00 606, 000. 00
207 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 2,500, 000. 00 2, 500, 000. 00
208 (S) 867014 12 SI NGLEMODE FI BER OPTI C CABLE M 6, 000 11.00 66, 000. 00
209 (S) 035747 48 SINGLE MODE FI BER OPTI C CABLE M 44, 600 7.00 312, 200. 00
210 (S) 867130 FI BER OPTI C SPLI CE CLOSURE EA 35 1, 700. 00 59, 500. 00
211 (S) 035748 CCTV CAMERA ( LOCATI ON LB098) LS LUMP SUM 39, 000. 00 39, 000. 00
212 (S) 035749 CCTV CAMERA ( LOCATI ON LB109) LS LUMP SUM 56, 000. 00 56, 000. 00
213 (S) 035750 CCTV CAMERA ( LOCATI ON LB119) LS LUMP SUM 71, 000. 00 71, 000. 00
214 (S) 035751 CCTV CAMERA ( LOCATI ON LB128) LS LUMP SUM 91, 000. 00 91, 000. 00
215 (S) 035752 CCTV CAMERA ( LOCATI ON LB132) LS LUMP SUM 88, 000. 00 88, 000. 00
216 (S) 035753 CCTV CAMERA ( LOCATI ON LB139) LS LUMP SUM 47, 000. 00 47, 000. 00
217 (S) 035754 CCTV CAMERA ( LOCATI ON LB145) LS LUMP SUM 47, 000. 00 47, 000. 00
218 (S) 035755 CCTV CAMERA ( LOCATI ON LB153) LS LUMP SUM 27, 500. 00 27, 500. 00
219 (S) 035756 CCTV CAMERA ( LOCATI ON LB160) LS LUMP SUM 73, 000. 00 73, 000. 00
220 (S) 035757 CCTV CAMERA ( LOCATI ON LB170) LS LUMP SUM 65, 000. 00 65, 000. 00
221 (S) 035758 VI DEO NODE ( LOCATI ON LB153) LS LUMP SUM 130, 000. 00 130, 000. 00
222 (S) 035759 DATA NODE ( LOCATI ON LB153) LS LUMP SUM 220, 000. 00 220, 000. 00
223 (S) 035760 CABLE NODE ( LOCATI ON LB131) LS LUMP SUM 91, 000. 00 91, 000. 00
224 (S) 035761 BONDED FI BER MATRI X ( EROSI ON CONTROL) LS LUMP SUM 60, 000. 00 60, 000. 00
225 (S) 869039 COVMUNI CATI ON PULL BOX EA 110 1, 700. 00 187, 000. 00
226 (S) 869047 SPLI CE VAULT EA 28 3, 900. 00 109, 200. 00
227 (S) 869075 SYSTEM TESTI NG AND DOCUMENTATI ON LS LUMP SUM 140, 000. 00 140, 000. 00
228 (S) 035762 LOS ANGELES Al RPORT LS LUMP SUM 58, 000. 00 58, 000. 00
HUB BUI LDI NG EQUI PMENT
229 000004 | TEM DELETED PER ADDENDUM LS LUVMP SUM . 00 0. 00
230 035723 ASPHALT CONCRETE (TYPE A) (PG70- 10) TONN 45, 400 97.00 4, 403, 800. 00

(RI CH BOTTOW)
231 035724 ASPHALT CONCRETE (TYPE A) (PG70- 10) TONN 212, 000 95.00 20, 140, 000. 00
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03/ 02/ 06 03/ 03/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
232 035725 ASPHALT CONCRETE (TYPE A) (PG70- 10) TONN 80, 500 95. 00 7,647, 500. 00
(LEVELI NG)
233 038478 CONCRETE BARRI ER ( TYPE 736B MODI FI ED) M 28 270. 00 7,560. 00
234 999990 MOBI LI ZATI ON LS LUMP SUM 12,310,000.00 12, 310, 000. 00

TOTAL 168, 580, 658. 50



